SD DOT - RAPID CITY REGION

ABSTRACT OF BIDS RECEIVED 10/15/2008 INFORMAL LETTING

SHEET 1 OF 2 ITEMNO. 2

PROJECT NO. 090 E-451 & 090E & W-452 COUNTY: Lawrence PCC Pavement, Sidewalk and CONTRACT TIME: April 15, 2009

PCN NO. 11AV, I11AW, 11AX & Pennington  Curb & Gutter Repair

Engineer's Estimate $78,464.76

Engineer's Estimate Ainsworth-Benning Stanley J. Johnsen Concrete
Spearfish SD Rapid City SD
BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT[UNIT PRICE AMOUNT[UNIT PRICE AMOUNT
090E-451 (MRM 16.67)
001 |Mobilization Lump Sum 1.00 1,960.00 1,960.00 9,000.00 9,000.00
002 |Unclassified Excavation Digouts CuYd 8.00 11.90 95.20 45.00 360.00
003 |Asphalt Concrete Composite Ton 18.50 318.55 5,893.18 290.00 5,365.00
004 |Nonreinforced PCC Pavement Repair SqYd 112.00 91.75 10,276.00 120.00 13,440.00
005 |Dowel Bar Each 48.00 17.10 820.80 17.00 816.00
006 [Insert Steel Bar in PCC Pavement Each 16.00 10.65 170.40 35.00 560.00
007 |Cold Applied Plastic Pavement Marking 4" Ft 108.00 8.80 950.40 9.00 972.00
008 |Groove Pavement for Pavement Marking 4" Ft 108.00 1.10 118.80 1.25 135.00
009 |Flagging Hour 40.00 22.16 886.40 22.16 886.40
010 |Traffic Control Unit 1056.00 2.20 2,323.20 2.25 2,376.00
011 |Traffic Control Miscellaneous Lump Sum 1.00 3,820.00 3,820.00 3,500.00 3,500.00
012 |Type C Advance Warning Arrow Panel Each 1.00 625.00 625.00 550.00 550.00
090W-452 (MRM 57.69)
013 |Mobilization Lump Sum 1.00 1,960.00 1,960.00 1,300.00 1,300.00
014 |8" Fast Track Concrete for PCC Pavement Repair Sqyd 71.10 122.90 8,738.19 130.00 9,243.00
015 |11.5" Fast Track Concrete for PCC Pavement Repair SqYd 106.70 148.65 15,860.96 160.00 17,072.00
016 |Dowel Bar Each 24.00 17.10 410.40 19.00 456.00
017 [Insert Steel Bar in PCC Pavement Each 80.00 10.65 852.00 35.00 2,800.00
018 |Cold Applied Plastic Pavement Marking 4" Ft 60.00 4.40 264.00 4.50 270.00
019 |Groove Pavement for Pavement Marking 4" Ft 60.00 2.20 132.00 2.25 135.00
020 |Flagging Hour 40.00 22.16 886.40 22.16 886.40
021 |Traffic Control Unit 673.00 2.20 1,480.60 2.25 1,514.25
022 |Traffic Control, Miscellaneous Lump Sum 1.00 1,535.00 1,535.00 1,500.00 1,500.00
023 |Type C Advance Warning Arrow Panel Each 1.00 220.00 220.00 225.00 225.00
024 |Contractor Furnished. Portable Changeable Message Sign Each 1.00 550.00 550.00 550.00 550.00
090E-452 (Exit 60 Off Ramp)
025 |Mobilization Lump Sum 1.00 2,760.00 2,760.00 770.00 770.00
026 |Nonreinforced PCC Pavement Repair SqYd 27.80 120.70 3,355.46 150.00 4,170.00
027 [Insert Steel Bar in PCC Pavement Each 24.00 10.65 255.60 28.00 672.00
028 |Cold Applied Plastic Pavement Marking 4" Ft 20.00 11.00 220.00 12.00 240.00
029 |Groove Pavement for Pavement Marking 4" Ft 20.00 3.30 66.00 3.40 68.00
030 |Flagging Hour 20.00 22.16 443.20 22.16 443.20
031 |Traffic Control Unit 211.00 2.20 464.20 2.25 474.75
032 |Traffic Control, Miscellaneous Lump Sum 1.00 865.00 865.00 700.00 700.00
090E-452 (Exit 60 On Ramp)

033 _|Mobilization Lump Sum 1.00 1,960.00 1,960.00 280.00 280.00
034 [Remove Concrete Curb and Gutter Ft 32.00 5.20 166.40 15.00 480.00
035 |Remove Concrete Sidewalk SqYd 25.00 15.90 397.50 20.00 500.00
036 [Insert Steel Bar in PCC Pavement Each 8.00 10.65 85.20 18.00 144.00
037 _|Flagging Hour 20.00 22.16 443.20 22.16 443.20
038 |Traffic Control Unit 151.00 2.20 332.20 2.25 339.75
039 |Traffic Control, Miscellaneous Lump Sum 1.00 485.00 485.00 400.00 400.00
040 |Type B610 Concrete Curb and Gutter Ft 32.00 25.15 804.80 35.00 1,120.00
041 |4" Colored Concrete Sidewalk SqFt 225.00 5.80 1,305.00 8.00 1,800.00
TOTAL 0.00 75,237.68 86,956.95




SD DOT - RAPID CITY REGION
ABSTRACT OF BIDS RECEIVED 10/15/2008

INFORMAL LETTING

SHEET 2 OF 2 ITEMNO. 2
PROJECT NO. 090 E-451 & 090E & W-452 COUNTY: Lawrence PCC Pavement, Sidewalk and CONTRACT TIME: April 15, 2009
PCN NO. 11AV, I11AW, 11AX & Pennington  Curb & Gutter Repair
Heavy Constructors Simon Contractors JV Bailey Co.
Rapid City SD Rapid City SD Rapid City SD
BID ITEMS UNIT QUANTITY|UNIT PRICE AMOUNT[UNIT PRICE AMOUNT[UNIT PRICE AMOUNT
090E-451 (MRM 16.67)
001 |Mobilization Lump Sum 1.00 9,264.91 9,264.91 3,250.00 3,250.00 10,500.00 10,500.00
002 |Unclassified Excavation Digouts CuYd 8.00 194.04 1,552.32 61.15 489.20 25.00 200.00
003 |Asphalt Concrete Composite Ton 18.50 315.53 5,837.31 272.30 5,037.55 700.00 12,950.00
004 |Nonreinforced PCC Pavement Repair SqYd 112.00 82.56 9,246.72 197.25 22,092.00 150.00 16,800.00
005 |Dowel Bar Each 48.00 8.90 427.20 18.25 876.00 15.00 720.00
006 [Insert Steel Bar in PCC Pavement Each 16.00 23.62 377.92 20.00 320.00 16.00 256.00
007 |Cold Applied Plastic Pavement Marking 4" Ft 108.00 8.73 942.84 9.20 993.60 8.50 918.00
008 |Groove Pavement for Pavement Marking 4" Ft 108.00 1.09 117.72 1.15 124.20 1.10 118.80
009 |Flagging Hour 40.00 22.16 886.40 22.16 886.40 22.16 886.40
010 |Traffic Control Unit 1056.00 2.18 2,302.08 2.30 2,428.80 2.20 2,323.20
011 |Traffic Control Miscellaneous Lump Sum 1.00 3,220.77 3,220.77 3,800.00 3,800.00 3,250.00 3,250.00
012 |Type C Advance Warning Arrow Panel Each 1.00 545.89 545.89 575.00 575.00 550.00 550.00
090W-452 (MRM 57.69)
013 |Mobilization Lump Sum 1.00 7,518.06 7,518.06 2,100.00 2,100.00 5,000.00 5,000.00
014 |8" Fast Track Concrete for PCC Pavement Repair Sqyd 71.10 96.55 6,864.71 169.00 12,015.90 185.00 13,153.50
015 |11.5" Fast Track Concrete for PCC Pavement Repair SqYd 106.70 124.01 13,231.87 170.50 18,192.35 200.00 21,340.00
016 |Dowel Bar Each 24.00 8.90 213.60 23.00 552.00 20.00 480.00
017 |Insert Steel Bar in PCC Pavement Each 80.00 23.62 1,889.60 14.40 1,152.00 19.00 1,520.00
018 |Cold Applied Plastic Pavement Marking 4" Ft 60.00 4.37 262.20 4.60 276.00 4.40 264.00
019 |Groove Pavement for Pavement Marking 4" Ft 60.00 2.18 130.80 2.30 138.00 2.20 132.00
020 |Flagging Hour 40.00 22.16 886.40 22.16 886.40 22.16 886.40
021 |Traffic Control Unit 673.00 2.18 1,467.14 2.30 1,547.90 2.20 1,480.60
022 |Traffic Control, Miscellaneous Lump Sum 1.00 1,200.96 1,200.96 1,700.00 1,700.00 2,000.00 2,000.00
023 |Type C Advance Warning Arrow Panel Each 1.00 218.36 218.36 230.00 230.00 220.00 220.00
024 |Contractor Furnished. Portable Changeable Message Sign Each 1.00 545.89 545.89 575.00 575.00 550.00 550.00
090E-452 (Exit 60 Off Ramp)
025 |Mobilization Lump Sum 1.00 7,567.39 7,567.39 1,250.00 1,250.00 4,000.00 4,000.00
026 |Nonreinforced PCC Pavement Repair SqYd 27.80 82.56 2,295.17 236.00 6,560.80 200.00 5,560.00
027 [Insert Steel Bar in PCC Pavement Each 24.00 23.62 566.88 17.00 408.00 21.00 504.00
028 |Cold Applied Plastic Pavement Marking 4" Ft 20.00 10.92 218.40 11.50 230.00 11.00 220.00
029 |Groove Pavement for Pavement Marking 4" Ft 20.00 3.26 65.20 3.50 70.00 3.30 66.00
030 |Flagging Hour 20.00 22.16 443.20 22.16 443.20 22.16 443.20
031 |Traffic Control Unit 211.00 2.18 459.98 2.30 485.30 2.20 464.20
032 |Traffic Control, Miscellaneous Lump Sum 1.00 682.35 682.35 720.00 720.00 750.00 750.00
090E-452 (Exit 60 On Ramp)

033 _|Mobilization Lump Sum 1.00 8,031.85 8,031.85 930.00 930.00 3,200.00 3,200.00
034 [Remove Concrete Curb and Gutter Ft 32.00 8.41 269.12 19.00 608.00 25.00 800.00
035 |Remove Concrete Sidewalk Sqvd 25.00 7.87 196.75 54.00 1,350.00 20.00 500.00
036 [Insert Steel Bar in PCC Pavement Each 8.00 23.62 188.96 20.00 160.00 28.00 224.00
037 _|Flagging Hour 20.00 22.16 443.20 22.16 443.20 22.16 443.20
038 |Traffic Control Unit 151.00 2.18 329.18 2.30 347.30 2.20 332.20
039 |Traffic Control, Miscellaneous Lump Sum 1.00 327.53 327.53 345.00 345.00 500.00 500.00
040 |Type B610 Concrete Curb and Gutter Ft 32.00 42.24 1,351.68 75.50 2,416.00 55.00 1,760.00
041 |4" Colored Concrete Sidewalk SqFt 225.00 11.06 2,488.50 8.85 1,991.25 9.00 2,025.00
TOTAL 95,077.00 98,996.35 118,290.70




